EARTHWORK ALTERNATE BID A

EARTHWORK ALTERNATE BID A

FOR INFORMATION ONLY FOR INFORMATION ONLY
LOCATION BARTH | AVERAGE | EARTH Egim\rlvvgg “ | BorrOW REMARKS LOCATION BARTH | AVERAGE | EARTH Egim\rlvvgg “| reorrow REMARKS
EXCAVATION EMBANKMENT EXCAVATION EXCAVATION EMBANKMENT] EXCAVATION
STATION TO STATION SHRINKAGE| EXCAVATION WASTE (+) STATION TO STATION SHRINKAGE| EXCAVATION WASTE (+)
FACTOR | (ADJUSTED) SHORTAGE (-) FACTOR | (ADJUSTED) SHORTAGE (-)
CUYD % CUYD CUYD CU YD CU YD CU YD % CU YD CU YD CU YD CU YD
STAGE 1A STAGE 1B
uUS 45 U.S. 45
392+00 TO 449+88 3,265 58.1% 1,808 4,986 -3,088 ** SEE EARTHWORK NOTES 392+00 TO 447+59 7,232 71.9% 5,200 4,234 966
449+88 TO 693+00 100,790 77.5% 78,149 193,615 115,466 *** SEE EARTHWORK NOTES CHOISSER ST.
FOURTH ST. 10+50 TO 11+00 68 65.7% 44 1 43
6+85 TO 9+50 390 68.1% 265 228 37 37 CY TO BE USED AT STA 392+00 TO 449+88 FOURTH ST. SOUTH
JEFFERSON ST. 10+50 TO 11+50 171 71.1% 121 33 88 57 CY TO BE USED AT DEWEY RD.
9+00 TO 9+50 84 68.3% 57 0 57 57 CY TO BE USED AT STA 392+00 TO 449+88 JEFFERSON ST.
GROVE ST. 10+50 TO 11+00 81 68.1% 55 0 55
9+00 TO 9+50 73 66.8% 49 23 26 26 CY TO BE USED AT STA 392+00 TO 449+88 POPLAR ST.
DEWEY ST. 10+50 TO 11+00 47 61.2% 29 0 29
8+50 TO 9+50 124 65.0% 81 2 79 79 CY TO BE USED AT STA 392+00 TO 449+88 DEWEY RD.
ALEXANDER RD. 2,889 CY TO BE USED AT STA 392+00 TO 449+88, 10+50 TO 13+50 3 41.8% 1 58 -57 57 CY FROM FOURTH ST. SOUTH
0+76 TO 9+00 6239 79.8% 4979 359 4,620 226 CY TO BE USED AT BIKE PATH, ADAMS ST.
SCHNAKE RD. 1,505 CY TO BE USED AT STA 449+88 TO 693+00 10450 TO 11+00 >3 516% I n 3
10+00 TO 12+41 217 61.5% 133 88 45 45 CY TO BE USED AT STA 449+88 TO 693+00 STAGE 1B TOTALS 7,625 0
S. COOK RD. STAGE 2
10+50 TO 25+06 3,218 72.7% 2,338 1,820 518 518 CY TO BE USED AT 449+88 TO 693+00 U.S. 45
M. ROBERTS ENTRANCE 447+50 TO 449+88 30 40.2% 12 o7 -85 85 CY FROM GANDERTOWN RD.
0+10 TO 3+11 1,070 75.5% 808 279 529 529 CY TO BE USED AT 449+88 TO 693+00 449+88 TO 722+00 40,790 70.4% 28,708 162,773 -134,085 62,201 780 CY FROM GANDERTOWN, 37 CY FROM N. COOK,
M. ROBERTS DITCH 46 CY FROM COTTONWOOD, 745 CY FROM
0+00 TO 8+18 1,901 72.5% 1,378 642 737 737 CY TO BE USED AT 449+88 TO 693+00 GANDERTOWN RD. VANGAMPLER RD., 79,744 CY FROM WETLAND SITE
LEFT COOK RD. 10+00 TO 25+90 1,545 69.3% 1,071 206 865 85 CY TO BE USED AT STA 447+50 TO 449+88
10+25 T0 12+72 618 73.0% 451 88 363 363 CY TO BE USED AT 449+88 TO 693+00 N. COOK RD. 780 CY TO BE USED AT STA 449+88 TO 722+00
GANDERTOWN RD. 10+50 TO 11+38 63 58.3% 37 0 37 37 CY TO BE USED AT STA 449+88 TO 722+00
10+00 TO 11+00 38 45.9% 17 5 12 12 CY TO BE USED AT 449+88 TO 693+00 VANGAMPLER RD.
BOURLAND RD. 10+50 TO 18+66 1,700 71.5% 1,215 470 745 745 CY TO BE USED AT STA 449+88 TO 722+00
3+31 TO 9+00 1,339 72.3% 968 228 740 740 CY TO BE USED AT 449+88 TO 693+00 FLANDERS RD.
SHILOH RD. 11+00 TO 11+70 15 41.7% 6 469 -463 463 CY FROM COTTONWOOD RD.
10+00 TO 15+30 845 68.2% 576 148 428 428 CY TO BE USED AT 449+88 TO 693+00 COTTONWOOD RD. 463 CY TO BE USED AT FLANDERS RD.
CARTER FARM RD. 10+50 TO 19+85 1,920 72.8% 1,397 888 509 46 CY TO BE USED AT STA 449+88 TO 722+00
6+54 TO 9+00 805 75.5% 608 47 561 561 CY TO USED AT FLANDERS RD. STAGE 2 TOTALS 46,063 62,201
UNTHANK RD.
5+37 TO 9+00 268 59.0% 158 621 -462 426 CY FROM ABELL RD., 36 CY FROM WETLAND SITE STAGE 3
ABELL RD. U.S. 45
10+00 TO 15+47 705 67.0% 472 46 426 426 CY TO BE USED ON UNTHANK RD. 638+00 TO 722+00 4,449 67.7% 3,014 20,923 -17,909 21,133
FLANDERS RD. TEXAS CITY RD.
11+70 TO 18+90 510 49.4% 252 4,823 4,571 561 CY FROM CARTER FARM RD., 7+92 TO 9+00 87 60.3% 53 133 80 95
GARNER RD. 4,010 CY FROM WETLAND SITE STAGE 3 TOTALS 4,536 21,227
7+12 TO 9+00 142 59.2% 84 298 214 214 CY FROM WETLAND SITE
BIKE PATH PROJECT TOTAL| 440,710 83,430
401+75 TO 409+00 48 41.7% 20 246 226 226 CY FROM ALEXANDER RD.
WETLAND SITE 1 110,589 CY TO BE USED AT STA 449+88 TO 693+00, EARTHWORK NOTES:
WETLAND SITE 1 259,797 75.0% 194,848 255 194,593 36 CY TO BE USED AT UNTHANK RD., * A SWELL FACTOR OF 1.18 WAS USED TO CALCULATE THE BORROW EXCAVATION.
4010 CY TO BE USED AT FLANDERS RD., **37 CY FROM FOURTH ST., 57 CY FROM JEFFERSON ST, ~ 26 CY FROM GROVE ST, 79 CY FROM DEWEY ST. 2889 CY FROM ALEXANDER RD.
214 CY TO BE USED AT GARNER RD. *** 1505 CY FROM ALEXANDER RD., 45 CY FROM SCNAKE RD., 518 CY FROM S. COOK RD., 529 CY FROM ROBERTS ENTRANCE, 737 CY FROM ROBERTS DITCH,
79,744 CY TO BE USED STAGE 2 363 CY FROM LEFT COOK RD., 12 CY FROM GANDERTOWN RD., 740 CY FROM BOURLAND RD., 428 CY FROM SHILOH RD., 110,589 CY FROM WETLAND SITE 1.
STAGE 1A TOTALS 382,484 0
NOTE:
LIMITS SHOWN FOR PAY ITEMS
ON THESE SCHEDULES MAY HAVE
ADDITIONAL LIMITS AND VALUES
IN OTHER SCHEDULES.
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